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Addendum No. 1 
 
Dear Contractor: 
 
This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SOLANO COUNTY 
NEAR SUISUN CITY FROM 1.1 KM EAST OF WALTERS ROAD TO CURRIE  ROAD. 
 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 
 
Bids for this work will be opened on November 18, 2008. 
 
This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, and the Bid book. 
 
Project Plan Sheets X-1 and Q-3 are revised.  A half-sized copy of the revised sheets  are attached for substitution for the 
like-numbered sheets. 
 
In the Notice to Bidders and Special Provisions, the ninth paragraph is revised as follows: 
 

"A mandatory prebid meeting is scheduled for this project at Caltrans District 4 Office at 111 Grand Avenue, 
Oakland, on November 6, 2008, at 10:00 a.m." 

 
In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED 
DAMAGES," is revised as attached. 
 
In the Special Provisions, Section 5-1.05,"COMPENSATION ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS,"  
the  table following the first paragraph  is revised as follows: 
 

ITEM CODE ITEM 
390102 ASPHALT CONCRETE (TYPE A) 
290201 ASPHALT TREATED PERMEABLE BASE 
397001 ASPHALTIC EMULSION (PAINT BINDER) 
390095 REPLACE ASPHALT CONCRETE SURFACING 
390126 RUBBERIZED ASPHALT CONCRETE (TYPE G) 
014319 MICROSURFACING 
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In the Special Provisions, Section 10-1.37,"WATERING" the following paragraph is added after  the first paragraph. 
 

"Attention is directed to 'Beginning of Work, Time of Completion, and Liquidated Damages' of these special 
provisions regarding availability of water." 

 
In the Special Provisions, Section 10-1.38,"EARTHWORK," subsection "IMPORTED BORROW," the fifteenth paragraph  
is revised as follows: 
 

"The portion of imported borrow placed 1.0 meter below subbase shall have a Resistance (R-Value) of not less 
than 15." 

 
In the Bid book, in the "Bid Item List," Item 2 is revised. 
 
To Bid book holders: 
 

Replace page 3 of the "Bid Item List" in the Bid book with the attached revised page 3 of the Bid Item List.  
The revised Bid Item List is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the Bid book. 

Submit bids in the Bid book you now possess.  Holders who have already mailed their book will be contacted to 
arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This office is sending this addendum by GSO overnight mail to Bid book holders to ensure that each receives it.  A copy of 
this addendum is are available for the Contractors' use on the Web site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this 
letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
ROBERT E. TRAVIS, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 



 

 
 
SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES 
The 1st working day is the 55th day after contract approval. 
Do not start work at the job site, except for measuring controlling field dimensions and locating utilities, until the 

Engineer approves your submittal for: 
 
1. Baseline Progress Schedule (Critical Path Method) 
2. Storm Water Pollution Prevention Plan (SWPPP) 
3. Notification of Dispute Review Board (DRB) nominee and disclosure statement 
 
In addition to the above submittals, do not start work at the job site, except for measuring controlling field dimensions 

and locating utilities, until you submit: 
 
1. Notice of Materials To Be Used. 
2. Contingency plan for reopening closures to public traffic. 
 
You may start work at the job site before the 55th day after contract approval if: 
 
1. You obtain required approval for each submittal before the 55th day 
2. The Engineer authorizes it in writing 
 
The Department grants a time extension if a delay is beyond your control and prevents you from starting work at the job 

site on the 1st working day. 
Complete the work within 420 working days. 
Liquidated damages are $10,300 per day starting on the 1st day after exceeding 420 working days. 
It is anticipated that water will be available in sufficient quantities for the prosecution of the work.  However, water 

shortages may occur during the life of the contract.  Arrangements or commitments obtained by the Department are not a part 
of the contract.  It is expressly understood and agreed that the Department assumes no responsibility to the bidder or 
Contractor whatsoever in respect to the arrangements made with the source.  The Contractor shall assume all risks in 
connection with the use of the source and the terms upon which the use shall be made.  There is no warranty or guaranty, 
either expressed or implied, to the quantity of water that can be obtained from the source.  If the Department has compiled 
"Materials Information", as referred to in "Watering" of these special provisions, the bidder or Contractor is cautioned to 
make independent investigations and obtain the commitments or allocations as the bidder or Contractor deems necessary to 
verify the quantity of water available.  The Contractor shall make arrangements or obtain commitments or allocations 
necessary to provide water for the project. 

During the progress of the work, if water becomes unavailable or unavailable in the quantities needed for prosecution of 
the work, the unavailability of water will be considered a "shortage of materials" in conformance with the provisions in 
Section 8-1.07, "Liquidated Damages," of the Standard Specifications except for compensation.  The Contractor will be 
granted an extension of time and will not be assessed with liquidated damages for any portion of the delay in completion of 
the work beyond the time shown above for the completion of the work caused by the unavailability of water, provided the 
Contractor notifies the Engineer and furnishes proof of the "shortage of materials" as required in the third and fourth 
paragraphs in Section 8-1.07, "Liquidated Damages," of the Standard Specifications.  If the Contractor sustains delay costs or 
damages which could not have been avoided by the judicious handling of forces, equipment and plant, there shall be paid to 
the Contractor the amount the Engineer may find to be a fair and reasonable compensation for the part of the Contractor's 
actual loss, as, in the opinion of the Engineer, was unavoidable, determined in the same manner as provided for right of way 
delays in Section 8-1.09, "Right of Way Delays," of the Standard Specifications.  The Contractor shall be entitled to no other 
compensation for such delay.  The provisions in Section 5-1.116, "Differing Site Conditions," of the Standard Specifications 
shall not apply to the unavailability of water. 
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 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 1 070012 PROGRESS SCHEDULE (CRITICAL 
PATH METHOD)   

LS LUMP SUM LUMP SUM  

 2 070018 TIME-RELATED OVERHEAD   WDAY 420   

 3 071303 TEMPORARY FENCE (TYPE WM)   M 750   

 4 071325 TEMPORARY FENCE (TYPE ESA)   M 21 200   

 5 074016 CONSTRUCTION SITE 
MANAGEMENT   

LS LUMP SUM LUMP SUM  

 6 
(S) 

074019 PREPARE STORM WATER 
POLLUTION PREVENTION PLAN  

LS LUMP SUM LUMP SUM  

 7 
(S) 

014315 TEMPORARY REINFORCED SILT 
FENCE (TYPE 1)   

M 1600   

 8 074028 TEMPORARY FIBER ROLL   M 10 000   

 9 074029 TEMPORARY SILT FENCE   M 10 000   

 10 014316 TEMPORARY SEASONAL WETLAND 
PROTECTION   

M3 1170   

 11 074032 TEMPORARY CONCRETE WASHOUT 
FACILITY   

EA 6   

 12 074033 TEMPORARY CONSTRUCTION 
ENTRANCE   

EA 6   

 13 074034 TEMPORARY COVER   M2 4000   

 14 074035 TEMPORARY CHECK DAM   M 100   

 15 074038 TEMPORARY DRAINAGE INLET 
PROTECTION   

EA 70   

 16 
(S) 

074040 TEMPORARY HYDRAULIC MULCH 
(BONDED FIBER MATRIX)  

M2 39 600   

 17 074041 STREET SWEEPING   LS LUMP SUM LUMP SUM  

 18 
(S) 

120090 CONSTRUCTION AREA SIGNS   LS LUMP SUM LUMP SUM  

 19 
(S) 

120100 TRAFFIC CONTROL SYSTEM   LS LUMP SUM LUMP SUM  

 20 120149 TEMPORARY PAVEMENT MARKING 
(PAINT)   

M2 130   
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